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0. List of abbreviations

AMRUT
AVB
BGI
BMZ
CITuS
DPR
EU
GCC
Glz

Gol
LNOB
NBS
MoHUA
PMAY
SBM
SCM
SDG
SUDSC I
ToR
ULB

Atal Mission for Rejuvenation and Urban Transformation

General Terms and Conditions of Contract for supplying services and work
Blue Green Infrastructure

German Federal Ministry for Economic Cooperation and Development
City Investments to Innovate, Integrate and Sustain

Detailed Project Report

European Union

Greater Chennai Corporation

Deutsche Gesellschaft fur Internationale Zusammenarbeit (G1Z) GmbH
Government of India

Leave-no-one-behind

Nature Based Solutions

Ministry of Housing and Urban Affairs

Pradhan Mantri Awas Yojana

Swachh Bharat Mission

Smart Cities Mission

Sustainable Development Goals

Sustainable Urban Development — Smart Cities Il

Terms of reference

Urban Local Body
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1. Context

The rapid urbanisation of India is likely to continue and further intensify in the future. The
current trends indicate that over half of the country's population will live in cities by 2050, which
will further increase the current challenges of basic service provision of water supply for the
citizens, the risk of disasters and the effects of climate change. The Government of India (Gol)
has responded to the problem by initiating and implementing various reforms, programmes,
and missions such as Atal Mission for Rejuvenation and Urban Transformation (AMRUT),
Smart Cities Mission (SCM), Pradhan Mantri Awas Yojana - Urban (PMAY-U) and Swachh
Bharat Mission - Urban (SBM-U). However, capacities for sustainable urban development and
the application of risk-informed, integrated, resilient and sustainable urban development
approaches are generally very limited.

The Deutsche Gesellschaft fir Internationale Zusammenarbeit (GIZ) GmbH is implementing
the project "Sustainable Urban Development - Smart Cities II” (SUDSC Il) on behalf of the
German Federal Ministry for Economic Cooperation and Development (BMZ). The project
supports the Ministry of Housing and Urban Affairs (MoHUA), Government of India, and the
partner state governments of Assam, Karnataka, Kerala, Odisha, Tamil Nadu, and Telangana
in developing resilient, sustainable approaches and solutions for sustainable urban
development by considering disaster risk management, leave-no-one-behind (LNOB) and
including aspects of gender. The project supports the smart cities of Bhubaneswar,
Coimbatore, Guwahati, Kochi, Mangaluru and Manikonda in implementing the concepts of risk-
informed, integrated, resilient, and sustainable urban development in risk-informed, integrated,
resilient, inclusive, and sustainable urban development.

In addition, to strengthen and revitalise the global partnership for sustainable development and
the Paris Agreement on climate change, the European Union (EU) supports SUDSC Il in the
implementation of the action “Support to Sustainable Urbanisation in India” through improved
urban planning, governance, and access to sustainable basic services, with an emphasis on
sharing EU best practices and identification & promotion of bankable projects.

The Action will help to deliver the EU's Global Gateway strategy and its objectives by further
strengthening the existing India-EU Partnership for Smart & Sustainable Urbanisation. The
EU-India Global Gateway Action is closely aligned with the 2030 Agenda, the Sustainable
Development Goals (SDGs), and the Paris Agreement on Climate Change. The Action is
committed to a strong competency-driven and focused Team Europe approach to draw in the
complementary know-how and strengths of European Union Member States (EU MS) that are
committed to sustainability and supporting India's ongoing modernisation. The Overall
Objective of the Action is to strengthen the means of implementation and revitalize the global
partnership for sustainable development and the Paris Agreement on Climate Change. The
Specific Objective (Outcome) of the Action is to support sustainable urbanisation through
improved urban planning, governance and access to sustainable basic services, with an
emphasis on the identification & promotion of bankable projects.

The project addresses sustainable urban development through four components: a) Policy
Support, b) Capacity Development, c) Innovative, Data-Based Projects, d) Knowledge
Exchange, on relevant subjects to promote sustainable urbanisation. As part of the project
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activities, nine guidelines, policy recommendations, and studies have been developed to
support partner cities and states in addressing key challenges across thematic areas of Urban
Governance / Municipal Finance, Resilient Cities and Infrastructure including Disaster Risk
Reduction, and Digital Transformation for Sustainable Urban Development.

SUDSC Il is also supporting its six partner states on developing bankable projects through
trainings and handholding support to the Urban Local Bodies (ULBs) for enhancing the
required knowledge to identify, design, and implement bankable urban infrastructure projects,
potentially unlocking sources of finance for their development.

As cities increasingly transition towards low-carbon and climate-resilient development, the
adoption of Blue—Green Infrastructure and Nature-based Solutions (NbS) has become critical.
Lakes and water bodies are vital natural assets for Warangal, supporting flood regulation,
groundwater recharge, biodiversity, and the city’s cultural and historical identity. Open space
redevelopment using NbS can enhance water retention, mitigate urban flooding, reduce heat
stress, and improve ecological and social value. However, effective implementation requires
careful consideration of site-specific hydrology, environmental conditions, and community
needs. Accordingly, NbS-led interventions must be informed by environmental screening,
multi-criteria analysis, stakeholder engagement, and technical studies, including hydrological,
environmental, and geotechnical assessments, to ensure resilience to extreme events and
long-term public benefit.

In this regard, SUDSC Il seeks expertise for conceptualising and developing climate-resilient
infrastructure projects that enhance urban flood mitigation, ecological restoration, public open
spaces, while ensuring financial viability of the project by undertaking a Pre-Feasibility Study
(PFS) for Ecological Enhancement of the following sites in Warangal city, Telangana:

1. Kakatiya Zoological Park (approx. 52 acres site area). The Pre-Feasibility Study shall
cover the park and its adjoining areas. (https://maps.app.goo.gl/NLRj2RWZiQuPPSKKA)

2. Maisaiah Nagar Kunta, Khila Warangal (approx. 5 acres site area). The Pre-Feasibility
Study shall cover the water body and its adjoining areas.
(https://maps.app.goo.gl/kQ1pifnhAeQUMZMRG)

The study aims to assess the potential of the sites for urban flood mitigation and enhancing
climate resilience through NbS.

2. Tasks to be performed by the contractor

The contractor is responsible for conducting a Pre-Feasibility Study (PFS) providing the
following services:
* Screen site suitability for urban flood mitigation and climate resilient infrastructure
interventions for the sites and it surrounding areas.
* Examine constraints and potentials for NbS and sponge park approaches for
urban flood mitigation and climate adaptation.
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Develop financially viable, technically feasible and implementable project concepts
including nature-based solutions and public amenities.

Recommend Go / No-Go / Prioritisation for further investment.

Order-of-magnitude cost estimates and timelines (phasing)

Alignment with urban resilience policies and funding opportunities.

The scope of work will include:

A.

Inception and Work Plan:

Review existing AMRUT, SBM, and SAPCC / Climate Action Plan documents for
relevant urban flood and stormwater initiatives.

Compile existing reports, maps, satellite imagery, rainfall data, and urban drainage
information. Review existing studies, master plans, hydrological data, flood records,
and climate risk assessments relevant to Warangal city and the sites.

Stakeholder consultations: Greater Warangal Municipal Corporation (GWMC),
Kakatiya Urban Development Authority (KUDA), Commissioner & Director of Municipal
Administration (CDMA) Telangana, Directorate of Town and Country Planning,
Warangal Smart City Ltd and other line departments like irrigation department, revenue
department etc.

Submit inception report with methodology, deliverables, and schedule.

Climate Risk & Urban Flood Assessment

Conduct preliminary site surveys:

o Assess current conditions, catchment characteristics, inflow/ outflow systems, land
use, encroachments, and governance arrangements.

o Ecological assessment covering Geological, hydrological aspects (review of
historical flooding and rainfall data and events, flood mapping, vulnerability
assessment), topographical, drainage pattern, biodiversity, ground water level,
existing green cover, waterbodies, native flora fauna, current drainage systems.

e Physical infrastructure assessment to review built form, land use, impervious
surface, amenities.

e Socio-economic assessment through Focus group discussions (FGD) with relevant
stakeholders to assess challenges, needs, priorities etc. (2 workshops for 75 pax
approx.)

Identify key climate risks (urban flooding, extreme rainfall, droughts, heat stress)

affecting the site and surrounding neighbourhoods. Conduct high-level climate risk

screening using NAPCC/SAPCC indicators.

Assess the sites’ current and potential role in urban flood attenuation and water

management. Analyse flood pathways, storage capacity, and runoff dynamics within

the site catchment.

Identify flood-prone zones for potential sponge interventions. Identify climate change

impacts under plausible future scenarios.

Develop basic GIS overlays and high-level suitability mapping

Literature review and access the published data / city records to understand and assess

soil type and infiltration assessment.

Conduct Field soil testing (boreholes, infiltration tests, lab analysis) for adequate

samples for verification of desktop assessment.

Evaluate groundwater recharge potential and contamination risks for adequate

samples for verification of desktop assessment.

Prepare Conceptual Design and Layouts for the proposed climate resilient
infrastructure development
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Carry out site analysis and furnish a site appraisal report regarding the potential of the

site vis-a-vis activities.

Prepare drawings and documents with preliminary survey including soil investigation,

hydrology investigation for the site, environmental screening, assessment of social

inclusion, equity assessment, and environmental safeguards consistent with national
and state guidelines

Prepare Project concept:

* Nature-based Solutions and Sponge Park Conceptualisation - Identify and evaluate
NbS interventions such as wetlands, bioswales, riparian buffers, restored lake
edges, permeable surfaces, green corridors, detention basins, bioswales,
permeable areas, rain gardens etc considering the Sponge Park Framework
guidelines prepared for Greater Chennai Corporation (GCC) under the SUDSC Il
project of GIZ. Conceptualise sponge park elements within the sites for flood
absorption, water retention, groundwater recharge, and heat reduction. Integrate
ecological restoration with public space, recreation, and cultural heritage
considerations.

* Prepare a conceptual design of the area showing circulation pattern, zoning of
various uses and relevant details, water retention, treatment and harvesting
strategies, landscape design. Conceptual layouts considering different stakeholder
priorities (parks, recreation, streetscape, amenities), including analysis of options.

Develop preliminary design for peak runoff reduction, groundwater recharge, and urban

heat mitigation.

D. Costing and Economic Assessment

Order-of-magnitude estimates (capital costs and O&M costs) aligned with Gol funding
norms, Urban Challenge Fund (UCF) Framework and state government priorities.
Preliminary cost-benefit analysis including avoided flood damages, water security, and
climate resilience co-benefits.

Identify potential co-funding opportunities under Gol missions and schemes, state
government schemes, multilateral and bilateral financing, private sector financing,
bonds and capital market financing options, etc.

Key risks and challenges to be elaborated with respect to technical, financial,
environmental and social aspects

E. Reporting and Recommendations

Integrate findings into the conceptual design, next steps, including phasing, budget
estimates, potential funding sources, further surveys and investigations needed for
DPR preparation.

Identify key stakeholders, prepare an implementation framework, including institutional
feasibility, roles and responsibilities (ownership, O&M capability etc) at city, state, and
community levels.

Present the findings to key stakeholders and tailor the deliverables as per the
requirements of ULBs, state departments, multilaterals / bi-laterals and climate funders.

The contractor is responsible for providing the following services:

The contractor is responsible for selecting, preparing, training and steering the experts
assigned to perform the advisory tasks.

The contractor provides equipment and supplies (consumables) and assumes the
associated operating and administrative costs.

The contractor manages costs and expenditures, accounting processes and invoicing
in line with the requirements of GIZ.

The contractor reports regularly to GIZ in accordance with the current AVB of the
Deutsche Gesellschaft fir Internationale Zusammenarbeit (Gl1Z) GmbH.
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In addition to the reports required by GIZ in accordance with the AVB, the contractor submits

the following reports:
e Inception report
e Contributions to reports to GIZ’s commissioning party

e Brief quarterly or half-yearly reports on the implementation status of the project

Certain milestones, as laid out in the table below, are to be achieved during the contract term:

Milestones/process steps/partial services

Deadline/place/person
responsible

Inception report and Work Plan

Project work plan and timeline (project Gantt Chart), approach and
methodology

1 week

Interim report

Summary of key findings and recommendations for the sites based
on consultations with relevant urban development agencies
including:
e Baseline and Climate Risk Assessment Report
NbS and Sponge Park Concept with conceptual designs
and intervention options

3 weeks

Draft pre-feasibility study for the sites including technical, financial,
and institutional analysis

= Analysis for geological, hydrological, topographical, existing
land use pattern, drainage pattern, ecological (biodiversity,
ground water level) and social surveys assessment.

» Draft concept designs and recommendations considering
integration of BGI, gender-responsive  principles,
placemaking, and climate resilience, including go/no-go
recommendations and preliminary social and environmental
safeguards

8 weeks

Final report

Based on the feedback received from partners and stakeholders,
finalisation of the analysis, concept designs and recommendations,
preliminary cost-benefit analysis, next steps - including phasing,
budget, institutional roles and responsibilities, and potential funding
sources.

10 weeks

Period of assignment: from 25 March 2026 until 30 April 2026.

3. Concept

In the tender, the tenderer is required to show how the objectives defined in Chapter 2 (Tasks
to be performed) are to be achieved, if applicable under consideration of further method-related
requirements (technical-methodological concept). In addition, the tenderer must describe the

project management system for service provision.

Note: The numbers in parentheses correspond to the lines of the technical assessment grid.
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Technical-methodological concept

Strategy (1.1): The tenderer is required to consider the tasks to be performed with reference
to the objectives of the services put out to tender (see Chapter 1 Context) (1.1.1). Following
this, the tenderer presents and justifies the explicit strategy with which it intends to provide the
services for which it is responsible (see Chapter 2 Tasks to be performed) (1.1.2).

The tenderer is required to present the actors relevant for the services for which it is
responsible and describe the cooperation (1.2) with them.

The tenderer is required to present and explain its approach to steering the measures with
the project partners (1.3.1) and its contribution to the results-based monitoring system
(1.3.2).

The tenderer is required to describe the key processes for the services for which it is
responsible and create an operational plan or schedule (1.4.1) that describes how the
services according to Chapter 2 (Tasks to be performed by the contractor) are to be provided.
In particular, the tenderer is required to describe the necessary work steps and, if applicable,
take account of the milestones and contributions of other actors (partner contributions) in
accordance with Chapter 2 (Tasks to be performed) (1.4.2).

The tenderer is required to describe its contribution to knowledge management for the partner
(1.5.1) and GIZ and to promote scaling-up effects (1.5.2) under learning and innovation.

Project management of the contractor (1.6)

The tenderer is required to explain its approach for coordination with the GIZ project. In
particular, the project management requirements specified in Chapter 2 (Tasks to be
performed by the contractor) must be explained in detail.

The tenderer is required to draw up a personnel assignment plan with explanatory notes that
lists all the experts proposed in the tender; the plan includes information on assignment dates
(duration and expert days) and locations of the individual members of the team complete with
the allocation of work steps as set out in the schedule.

The tenderer is required to describe its backstopping concept. The following services are part
of the standard backstopping package, which (like ancillary personnel costs) must be factored
into the fee schedules of the staff listed in the tender in accordance with Section 3.1 of the GIZ
AVB:

Service-delivery control

Managing adaptations to changing conditions

Ensuring the flow of information between the tenderer and GIZ
Assuming personnel responsibility for the contractor’s experts
Process-oriented steering for implementation of the commission
Securing the administrative conclusion of the project

4. Criteria for eligibility of firms

= The bidder should have at least 3 reference projects (minimum commission value of each
project should be EUR 20,000) related to preparation of DPRs and implementation of
sponge park, climate resilient infrastructure, waterfront development DPRs or open spaces
with blue-green infrastructure (BGI).
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= The bidder should have at least 2 reference projects in India in the last 3 years.
= The bidder should have experience of:
= Conducting Prefeasibility Studies / Feasibility / Business Cases / DPRs for sponge
parks or open / public spaces with BGI and nature-based solutions.
» |mplementation of lake rejuvenation, sponge parks or open spaces with BGI as nature-
based solutions.

Legal structure of the company: The bidder is required to share details regarding the legal
structure of the company (Ltd, Pvt Ltd, Partnership firm, proprietorship etc) and the necessary
registration under statutory acts.

The bidder should have the following criteria for qualification:
. Commercial Eligibility Assessment

The agency must have the following administrative and financial requirements for conducting
the assignment:
o Be a registered as national organization or entity. The bidder should be a firm//
company registered / incorporated in India under the Companies Act, 1956.
o The agency must submit a declaration on GWB clauses (if adhere). Refer Annexure
“Legal Inferences”
e In case of bidding consortia — Declaration by consortium (Lead partner shall
provide memorandum / contractual relationship between the partners)
e The average annual turnover for the last three financial years (last-but-four financial
years can be included in case of invitation to tender held within six months of end of
last financial year) must be at least EUR 100,000
e The lead agency should have minimum 7 employees as on 31st March 2024
*In case of a bidding consortium, the Lead partner shall individually (fully) meet the commercial
assessment criteria. In such case, the bidder must submit the following documents with the
technical proposal viz. Name of Lead Partner (first party); Name of the firm with whom the
consortium is formed and consortium agreement from second party accepting the terms of
consortium (financial & technical). Subcontracting the assignment to different agency /
outsourced agency is not allowed.

Il. Technical Eligibility Assessment

Bidder should have undertaken similar project for a minimum value of EUR 20,000 with a proof
of projects undertaken.

Minimum requirements
o Bidder must submit at least 3 reference projects in the technical field for Pre-feasibility
studies / DPRs/ implementation for sponge parks or lake rejuvenation or open public
spaces with BGIl and NbS.
o Bidder must have at least 2 reference projects in India in the last 3 years

lll.  Weighted Criteria

1. Technical experience:
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1) Agency should have experience of Preparation of pre-feasibility / feasibility studies /
DPRs for 3 projects relating to sponge parks or open public spaces or lake rejuvenation
with BGI and NbS.

2) Agency should have experience of Implementation of 3 projects relating to sponge
parks / lake rejuvenation/ open spaces with BGI and NbS.

2. The bidder should have experience of working in India.
3. Experience of development projects:

Previous experience of working with development sector projects and GIZ is desirable

5. Personnel concept

The tenderer is required to provide personnel who are suited to filling the positions described,
on the basis of their CVs (see Chapter 7), the range of tasks involved and the required
qualifications.

The below specified qualifications represent the requirements to reach the maximum number
of points in the technical assessment.

Team Leader / Urban Resilience Expert (35 days)

Tasks of the team leader

e Overall responsibility for the advisory packages of the contractor (quality and deadlines)
Coordinating and ensuring communication with GIZ, partners and others involved in the
project

Personnel management, planning and steering assignments

Regular reporting in accordance with deadlines

Develop framework and conduct situation and gap analysis.

Oversee the preparation of the pre-feasibility study, surveys, reports, and FGDs for the
assignment, ensuring that they are integrated with the sponge park framework.

Review and finalise reports/deliverables, including quality check of contents.

e Regular reporting in accordance with deadlines.

Qualifications of the team leader

e Education/training (2.1.1): University degree (master’s or equivalent) in urban planning,
management, architecture, urban design, landscape architecture, governance,
environment science, climate change, natural resource management or any related
relevant area.

e Language (2.1.2): C2-level language proficiency in English

e General professional experience (2.1.3): 9 years of professional experience in urban
reforms, design and implementation of urban design / sponge park projects, urban
planning, urban resilience, climate resilience, among others.

o Specific professional experience (2.1.4): 7 years in development of frameworks /
guidelines, conducting pre-feasibility/feasibility studies and preparation of DPRs related to
Urban climate resilience, climate adaptation projects, NbS/ sponge city concepts, urban
infrastructure planning.

10
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Leadership/management experience (2.1.5): 5 years of management / leadership
experience as project team leader or manager in a company

Regional experience (2.1.6): 5 years of experience in projects in India.

Development cooperation (DC) experience (2.1.7): 3 years of experience in DC projects

Key expert 1: Urban Designer (40 days)

Tasks of Key expert 1

Conduct detailed site analysis and evaluate existing infrastructure, land use, hydrology,
and environmental conditions to inform design decisions.

Develop urban design concepts that integrate functional, aesthetic, and sustainable
elements, focusing on water management and green infrastructure, and create master
plans, zoning plans, and design proposals.

Conduct studies to evaluate the technical, economic, and environmental feasibility of the
sponge park project, including cost estimates and benefit analysis, and assess potential
environmental impacts with mitigation strategies.

Engage with relevant stakeholders through meetings / FGDs to gather inputs and ensure
project alignment with local needs and regulations, prepare comprehensive reports
summarising findings, analyses, and recommendations, and present proposals and study
results to key stakeholders.

Qualifications of Key expert 1

Education/training (2.2.1): University qualification (master's or equivalent) in Urban
Design, Environmental Science, Urban Planning, or related fields.

Language (2.2.2): C2 -level language proficiency in English.

General professional experience (2.2.3): 8 years’ experience in conducting urban design
assessments and developing urban design projects, particularly involving blue-green
infrastructure and water management especially related to sponge parks, eco-parks,
including review of environmental policies, design guidelines, climate resilience
framework, etc.

Specific professional experience (2.2.4): 5 years’ experience in conducting pre-feasibility
and feasibility studies for urban and environmental projects especially sponge parks, lake
rejuvenation, eco-parks, etc.

Regional experience (2.2.6): 3 years’ experience in India

Key expert 2: Landscape Specialist (40 days)

Tasks of Key expert 2

Conduct site analysis and evaluate soil, vegetation, hydrology, and topography to inform
design decisions.

Develop conceptual landscape designs that integrate ecological, aesthetic, and functional
aspects, and create zoning master plans with recommendations for planting native /
indigenous species.

Conduct pre-feasibility studies and assess technical, economic, and environmental
feasibility, including cost estimates and benefit analysis.

Prepare comprehensive reports summarizing findings, analyses, and recommendations,
and present landscape analysis and design proposals to stakeholders and project teams.
Engage with relevant stakeholders through meetings / FGDs to gather inputs.

11
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Qualifications of Key expert 2

Education/training (2.3.1): University qualification (master’s or equivalent) in Landscape
Architecture, Environmental Science, Urban Planning, or a related field

Language (2.3.2): C2 -level language proficiency in English

General professional experience (2.3.3): 8 years in develop landscape designs that
integrate ecological, aesthetic, and functional aspects, especially related to sponge parks,
eco-parks, etc including detailed designs, and planting plans that align with project goals
and sustainability principles.

Specific professional experience (2.3.4): 5 years’ experience in undertaking pre-feasibility
and feasibility studies for landscape and environmental projects, conceptualisation of NbS
and sponge park interventions, ecological restoration, lakefront design principles
Regional experience (2.3.6): 3 years’ experience in India in conducting landscape
assessments and designing landscape projects

Key expert 3: Infrastructure Specialist (40 days)

Tasks of Key expert 3

Gather and analyse hydrological and climate data, including rainfall, streamflow,
groundwater levels, and historical weather patterns to predict future stormwater scenarios
and develop calibrated hydrological models.

Conduct detailed site investigations and field tests (SPT, CPT, borehole drilling) to collect
and analyse soil samples, assess soil stability, bearing capacity, and potential for
settlement or liquefaction, and develop geotechnical models.

Conduct pre-feasibility studies to assess the viability and environmental impact of
stormwater management projects, identify potential risks such as flooding and erosion,
and provide recommendations for mitigation.

Prepare detailed geotechnical reports summarising findings, analyses, and
recommendations, develop mitigation strategies, and present findings and
recommendations to key stakeholders.

Engage with relevant stakeholders through meetings / FGDs to gather inputs.

Qualifications of Key expert 3

Education/training (2.4.1): University qualification (master’s or equivalent) in Hydrology,
Geotechnical Engineering, Environmental Engineering, Civil Engineering, or any allied
field.

Language (2.4.2): C2 - level language proficiency in English

General professional experience (2.4.3): 8 years of professional experience in
hydrological modelling / geotechnical software. and strong analytical skills for data
interpretation, geotechnical analysis and model calibration, Experience in pre-feasibility
and feasibility studies for environmental projects, familiarity with environmental regulations
and standards related to water resources, geotechnical engineering etc.

Regional experience (2.4.6): 3 years’ experience in India

Key expert 4: GIS / Spatial Analyst (20 days)

Tasks of Key expert 4

Collect, manage, and maintain spatial data from various sources, ensuring data accuracy
and integrity.

12
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Conduct spatial analysis using GIS tools to identify patterns, trends, and relationships, and
evaluate the potential and impacts of proposed projects.

Create detailed maps, 3D visualisations, and thematic maps overlaying different layers of
information to support decision-making processes.

Prepare comprehensive technical reports and documentation summarising findings and
recommendations.

Qualifications of Key expert 4

Education/training (2.5.1): University qualification (bachelor's or equivalent) in Remote
Sensing, Planning, Geography, Geospatial Science, Environmental Science, or allied
fields.

Language (2.5.2): C2 - level language proficiency in English

General professional experience (2.5.3): 8 years of professional experience in operating
GIS software (e.g., ArcGIS, QGIS) and spatial analysis tools, strong skills in remote
sensing, GPS, and data visualisation, previous experience in conducting spatial analysis
and GIS mapping for environmental and planning projects, experience in developing pre-
feasibility and feasibility studies for infrastructure and environmental projects,
comprehensive understanding of spatial data types (vector and raster) and their
applications in GIS, familiarity with environmental regulations and standards related to
spatial data and GIS

Regional experience (2.5.6): 3 years’ experience in India

Key Expert 5: Social and Environmental Safeguards Specialist (30 days)

Tasks of Key expert 5

Conduct environmental and social risk assessments to identify and evaluate potential
impacts of proposed projects, categorise risk levels, and determine necessary safeguards.
Develop environmental and social management measures for mitigating identified risks
and managing impacts, ensuring compliance with relevant policies and standards.
Design stakeholder engagement plan to facilitate meaningful consultation, participation,
and address complaints, ensuring culturally appropriate and gender-responsive
engagement.

Conduct assessments to ensure gender mainstreaming in project design and
implementation.

Engage with relevant stakeholders through meetings / FGDs to gather inputs

Qualifications of Key expert 5

Education/training (2.6.1): University qualification (master's or equivalent) in
Environmental Science, Social Sciences, Environmental Engineering, or a related field.
Language (2.6.2): C2 - level language proficiency in English

General professional experience (2.6.3): 8 years of professional experience in conducting
environmental and social impact assessments, developing environmental and social
management plans, strong analytical skills for risk assessment and data interpretation,
previous experience in conducting environmental and social safeguards assessments for
development projects, experience in developing pre-feasibility and feasibility studies for
infrastructure and environmental projects, understanding of environmental and social
safeguards policies and standards, familiarity with gender mainstreaming and social
inclusion principles

Regional experience (2.6.5): 3 years’ experience in India
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Soft skills of team members

In addition to their specialist qualifications, the following qualifications are required of team
members:

Team skills

Initiative

Communication skills

Socio-cultural skills

Efficient, partner- and client-focused working methods

Interdisciplinary thinking

Expert pool with minimum 3, maximum 3 members

For the technical assessment, an average of the qualifications of all specified members of the
expert pool is calculated. Please send a CV for each pool member (see below Chapter 7
Requirements on the format of the bid) for the assessment.

Tasks of the expert pool (Research Associates — 3 nos.)

e Collect data, information and review the same as required by the team leader and experts
for the project.

o Provide support to develop strategy for data collection, analysis, and reporting.

¢ Organise consultations / meetings / FGDs with experts, key stakeholders, and affected
communities.

e Document meetings / FGDs, prepare minutes of the meetings, proceedings, reports, etc.

Qualifications of the expert pool

e Education/training (2.7.1): University qualification (bachelor's or equivalent) in
architecture, planning, sociology, economics, social sciences, urban studies or any related
relevant area

e Language (2.7.2): C1 - level language proficiency in Telugu / Hindi

e General professional experience (2.7.3): 3 years of professional experience in urban
development/ urban governance /gender inclusive development/climate resilience / social
development projects.

e Regional experience (2.7.5): 2 years’ experience in India

The tenderer must provide a clear overview of all proposed expert pool and their individual
qualifications.

6. Costing requirements
Assignment of personnel and travel expenses

Per diem allowances are reimbursed as a lump sum up to the maximum amounts permissible
under tax law for each country as set out in the country table in the circular from the German
Federal Ministry of Finance on travel expense remuneration (downloadable from the German
Federal Ministry of Finance — tax treatment of travel expenses and allowances for international
business travel as of 1 January 2026 (GERMAN ONLY)).

Accommodation allowances are reimbursed as detailed in the specification of inputs below.
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With special justification, additional Accommodation costs up to a reasonable amount can be
reimbursed against evidence.

All business travel must be agreed in advance by the officer responsible for the project
Sustainability aspects for travel

GIZ has undertaken an obligation to reduce greenhouse gas emissions (CO2 emissions)
caused by travel. When preparing your tender, please incorporate options for reducing
emissions, such as selecting the lowest-emission booking class (economy) and using means
of transport, airlines and flight routes with a higher CO;, efficiency. For short distances, travel
by train (second class) or e-mobility should be the preferred option.

CO. emissions caused by air travel must be offset. GIZ specifies a budget for this, through
which the carbon offsets can be settled against evidence.

There are many different providers in the market for emissions certificates, and they have
different climate impact ambitions. The Development and Climate Alliance (German only) has
published a list of standards (German only). GIZ recommends using the standards specified
there.

Specification of inputs

Fee days A AGHEE i GETE Total | Comments
of experts | per expert
TL: 2
e Expert 1: 2 To debrief the project team about
Debriefing 4 Expert 2: 2 8 the proposed activities
Expert 5: 2
TL: 33
Expert 1: 38
Expert 2: 38 ;
Implementation 8 Expert 3: 40 317 g&&?ﬁ; astheer _I%rlgposed project
Expert 4: 20 P
Expert 5: 28
Expert pool: 120
Travel expenses Quantity L7 PeT | Total | Comments
expert
According to proposed travel plan
i , TL: 1 pax X 2 trips X 3 days
Per-diem allom_/ance 190 Expert 1, 2, 3, 5: 4 pax X 4 trips X 3
country of assignment days
Expert pool: 3 pax X 4 trips X 3 days
According to proposed travel plan
TL: 1 pax X 2 trips X 3 days
Overnight allowance in | . 5;536rt 1,2, 3,5: 4 pax X 4 trips X 3
country of assignment Expert pool: 3 pax X 4 trips X 3 days
To be reimbursed against
evidence
Transport Quantity A7 Pe| Total | Comments
expert
TL: 1 pax X 2 trips
Domestic flights ‘?r? s round Expert 1, 2, 3, 5: 4 pax X 4 trips
P Expert pool: 3 pax X 4 trips
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To be reimbursed
evidence

Travel sector: From Consultant’s
base city to Warangal and Delhi
(for meetings/ presentation with

GIZ/ MoHUA)

against

CO2 compensation for
air travel

Link to working aid and
table for determining the
budget and Guidance for
GIZ service providers on
avoiding, reducing and
offsetting GHG
emissions on setting the
budget.

A fixed budget of INR 3,16,740 is
earmarked for settling carbon
offsets against evidence.

Travel expenses (car)

e Local travel in the
city of assignment
and airport transfers

90

As per travel plan
30 trips x 3 days

Other costs

Number

Price

Total

Comments

Flexible remuneration

A budget of 5% of the contract value
is foreseen for flexible remuneration.
Please incorporate this budget into
the price schedule.

Use of the flexible remuneration
item requires prior written approval
from GIZ.

Workshops

The budget contains the following
costs for approx. 75 participants
(total across 2 workshops):

Venue booking, printing, food,
audio-visual equipments, etc.
Payable as lumpsum cost against
proof of performance.

Other costs

= Survey activities

The budget contains the following

costs:

» Soil and water studies (including
detailed profiling) as specified
under Section 2B.

Reimbursement will be as per

actuals.

Workshops / FGDs and meetings with relevant stakeholders

The contractor shall be responsible (technical, financial and organisational) for organising the
FGDs / meetings with partner organisations and key stakeholders, including content
development, coordination, and organisation of the following FGDs / meetings/ workshops:

o FGDs with key stakeholders (RWA representatives, neighbourhood NGOs, residents,
elected representatives, officials, among others) to gather inputs, and assess
challenges, needs, etc.

o Meetings with partner organisations.

The contractor shall bear all expenses related to logistics for the organisation of the FGDs /
meeting, including venue booking, printing, food, audio-visual equipments, etc.
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7. Inputs of GIZ or other actors
GIZ is expected to make the following available:

e Share relevant information and documents, if available with GIZ, based on the
requirements of the proposed activities.

o Issue letters on GIZ letterhead to the partner organisations to introduce the contractor.
Henceforth, the contractor shall be responsible for the next steps, including coordination,
organisation of meetings / FGDs, and reporting.

8. Requirements on the format of the tender

The structure of the tender must correspond to the structure of the ToR. In particular, the
detailed structure of the concept (Chapter 3) should be organised in accordance with the
positively weighted criteria in the assessment grid (not with zero). The tender must be legible
(font size 11 or larger) and clearly formulated. It must be drawn up in English.

The complete tender must not exceed 20 pages (excluding CVs). If one of the maximum page
lengths is exceeded, the content appearing after the cut-off point will not be included in the
assessment. External content (e.g. links to websites) will also not be considered.

The CVs of the personnel proposed in accordance with Chapter 4 of the ToRs must be
submitted using the format specified in the terms and conditions for application. The CVs shall
not exceed 4 pages each. They must clearly show the position and job the proposed person
held in the reference project and for how long. The CVs can also be submitted in English.

Please calculate your financial tender based exactly on the parameters specified in Chapter 5
Quantitative requirements. The contractor is not contractually entitled to use up the days, trips,
workshops or budgets in full. The number of days, trips and workshops and the budgets will
be contractually agreed as maximum limits. The specifications for pricing are defined in the
price schedule.
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